
Environmental Restoration, LLC 
Contract No. EP-S2-10-03  
Hillcrest Recycling Site  Pending to be Task Order No. 0055 
 
 

STATEMENT OF WORK 
 
BACKGROUND 
 
On September 11, 2012, EPA received a request from the New York State Department of Environmental 
Conservation (NYSDEC) to investigate the Hillcrest Industries facility (Site) located on 40 Favor Street 
in Attica, NY.  The Site is a former, unlicensed recycling facility which contains a smoldering pile of 
glass/plastic bottles which covers an area of approximately one acre and is over 60 feet high.  Sample 
data collected by the NYSDEC and private citizens group have indicated elevated particulate levels, 
along with measurable Semi Volatile Organic Compounds (SVOCs) SVOCs and Volatile Organic 
Compound (VOCs).    The plume emanating from the fire is impacting a nearby residential area, which 
also includes a high school.  
 
The Potentially Responsible Party (PRP) efforts to extinguish the fire have included injecting nitrogen 
and/or carbon dioxide gas into the bottle pile and covering portions of the pile with Posi-Shell (a 
concrete type material).   These efforts have had limited success.  The PRP will attempt to inject a new 
fire suppressant compound on September 24, 2012.  ERRS resources may be required to uncover 
portions of the pile to assist in the firefighting efforts.  
 
TASKS TO BE PERFORMED: 
 
The contractor shall furnish all necessary personnel, equipment and materials to perform the work set 
forth below.  Additional technical direction will be provided by the EPA On-Scene Coordinator (OSC) 
through written daily work orders.   
 
1. The Response Manager shall contact the OSC upon receipt of the Task Order and meet on Site, 

Monday, September 24, 2012 to discuss site information, schedule, and project requirements.    
 
2. Mobilize resources to assist in firefighting efforts.  This may include heavy equipment to 

uncover portions of the pile.  It may also include application of firefighting compounds. 
 
3. Be prepared to assume the lead in firefighting activities should the PRP terminate their actions or 

EPA assume the lead for the Site.  
 
4. Prepare any necessary plans or reports (i.e. Work Plan, Health and Safety Plan, etc.) which may 

be deemed necessary by the OSC and requested in subsequent Work Orders.   
 
5. Provide cost tracking summaries (RCMS 1900-55s).  No overtime or off-site hours are 

authorized without prior approval of the OSC in work orders.   
 
6. Conduct all operations in accordance with applicable Local, State, and Federal regulations.   
 
7. Assist OSC in coordinating with other agencies working toward mitigation of this Site. 
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